



PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

[Help](#)

Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number	5860006	Status	Pending
Procuring Entity	PHILIPPINE STATE COLLEGE OF AERONAUTICS	Associated Components	1
Title	Rehabilitation/ Renovation of computer Lab. Tool room, Air Frame, Power Plant & AVT Laboratory of PHILSCA Mactan.	Bid Supplements	0
Area of Delivery	Cebu	Document Request List	0
Solicitation Number:	2018-11-0174	Date Published	29/11/2018
Trade Agreement:	Implementing Rules and Regulations	Last Updated / Time	28/11/2018 15:43 PM
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Closing Date / Time	03/12/2018 01:00 AM
Classification:	Goods		
Category:	Construction Management		
Description	Services		

Approved Budget for the Contract: ₱ 24,829,900

Delivery Period: 4' x 8' Ordinary Plywood (Ceiling)

Client Agency:

1. 70 sheets G.I. Sheet Gauge # 24 8 ft. long
2. 178 sheets G.I. Sheet Gauge # 24 8 ft. long
3. 4' x 8' Ordinary Plywood (Ceiling)
4. 250 pcs. 2" x 3" x 12' KD
5. 8 kilos Umbrella nails 4"
6. 8 kilos CW Nail 4"
7. 3" Romualdo Salud Intia
8. 8 kilos CW Nail 2 1/2" Canvasser
9. 8 kilos CW Nail 2" Piccio Garden
10. 4 kilos CW Nail 1" Villamor Airbase
11. 18 gals. QDE Flat (white) Pasay City
12. 12 gals. QDE Gloss (white) Metro Manila
13. 4 ltr Tin-tin color (Raw Siena) Philippines 1300
14. 26 gals. Paint Red lead / Oxide 63-02-4255326
15. 6 gals. QDE Blue 63-02-4255326
16. 4 gals. Latex White Gloss mhaldz123@gmail.com
17. 4 ltrs Acri Color (Raw Siena)
18. 8 pcs. Roller Brush 7"
19. 7 pcs. Baby Roller
20. 7 pcs Paint Brush # 2"
21. 7 pcs. Paint Brush # 3"
22. 4 pcs Paint brush # 5"
23. 14 pcs, C- Purlins 3" x2" 20 ft.
24. 20 kilos. Welding Rod (Special)
25. 500 pcs, Tex Screw 2"
26. 20 pcs. Angular 1/4" x2" x2" x 20 ft.
27. 100 pcs. CHB 4"
28. 100 bags Cement
29. 10 cu.m Sand
30. 8 cu.m Gravel 3/4"
31. 1 lot 1" thk. heat insulator
32. 35 gals. Solignum (wood treatment)
33. LABOR

SCOPE OF WORKS

A. Computer Lab. & tool room

1. Replacement of corrugated sheet roof
2. Repair of wooden trusses and ceiling joint
3. Replacement of ceiling cover
4. Painting of wall and ceiling also apply wood treatment

B. AIR FRAME

1. Replacement of corrugated G.I. sheet roof
2. Fabrication of steel trusses and installation of corrugated G.I. sheet for Air Frame roof extension
3. Concreting of Air Frame flooring (10mtrs x 3 mtrs thk.)
4. Painting of Air Frame trusses G.I. pipe post & roofing including extension also apply wood

treatment

C. POWER PLANT

1. Replacement of corrugated G.I. Sheet roof
2. Painting of trusses G.I. post cyclone wire fence & roofing

D. AVT LAB.

1. Replacement of corrugated G.I. sheet (Roof)
2. Painting of wall ceiling & roofing also apply wood treatment

PROJECT DURATION ; 30 WORKING DAYS.
NOTED; Direct delivery to PHILSCA MACTAN

Other Information

Please Contact CP# 0949-9861558

Created by Romualdo Salud Intia

Date Created 28/11/2018

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.