



BIDS AND AWARDS COMMITTEE

**Bid Bulletin No. 1**

**Supply and Delivery of Technical Equipment and Scientific Equipment (Gas Turbine Engine – Assembly/Disassembly) for Philippine State College Of Aeronautics –Institute of Engineering and Technology**  
**Reference No. PB2023 – Goods - 21**

This Supplemental Bid Bulletin No. 1 dated October 31, 2023 is being issued to clarify, modify or amend items in the Bidding Documents.

The following items in the Bidding Documents for the **Supply and Delivery Of Technical Equipment and Scientific Equipment (Gas Turbine Engine – Assembly/Disassembly) for Philippine State College of Aeronautics –Institute of Engineering and Technology** as discussed and agreed during the pre-bid conference held last October 27, 2023 are hereby revised/amended:

**1. Section V. Special Conditions of Contract**

From...	To...
<b>TERMS OF REFERENCE</b>	<b>TERMS OF REFERENCE</b>
<p><b>I. NAME OF PROJECT</b></p> <p>This project will be known as <b>SUPPLY AND DELIVERY OF TECHNICAL EQUIPMENT AND SCIENTIFIC EQUIPMENT (GAS TURBINE ENGINE – ASSEMBLY/ DISASSEMBLY) FOR PHILIPPINE STATE COLLEGE OF AERONAUTICS –INSTITUTE OF ENGINEERING AND TECHNOLOGY.</b></p>	<p><b>I. NAME OF PROJECT</b></p> <p>This project will be known as <b>SUPPLY AND DELIVERY OF TECHNICAL EQUIPMENT AND SCIENTIFIC EQUIPMENT (<u>BRANDNEW</u> GAS TURBINE ENGINE – ASSEMBLY/ DISASSEMBLY) FOR PHILIPPINE STATE COLLEGE OF AERONAUTICS –INSTITUTE OF ENGINEERING AND TECHNOLOGY.</b></p>
<p><b>A. Project Details and other Requirements</b></p> <p><b>1. Other Project Requirements</b></p> <p>The project will cover the supply and delivery of the one mock-up engine and must be completed within the project duration requirement. The full delivery shall include:</p> <ol style="list-style-type: none"> <li>a. Training for not less than forty faculty members</li> <li>b. Engine related documents such as but not limited to:             <ol style="list-style-type: none"> <li>1. Illustrated Parts Catalogue</li> <li>2. Engine Maintenance Manual</li> <li>3. Engine Training Manual</li> </ol> </li> <li>c. Preferably with tools associated to the assembly and disassembly of the delivered engine.</li> <li>d. Computer-based training related to the delivered engine</li> </ol>	<p><b>A. Project Details and other Requirements</b></p> <p><b>1. Other Project Requirements</b></p> <p>The project will cover the supply and delivery of the one mock-up engine and must be completed within the project duration requirement. The full delivery shall include:</p> <ol style="list-style-type: none"> <li>a. Training for not less than forty faculty members</li> <li>b. Engine related documents such as but not limited to:             <ol style="list-style-type: none"> <li>1. Illustrated Parts Catalogue</li> <li>2. Engine Maintenance Manual</li> <li>3. Engine Training Manual</li> </ol> </li> <li>c. Preferably with tools associated to the assembly and disassembly of the delivered engine.</li> <li>d. <b>Preferably</b> with computer-based training related to the delivered engine</li> </ol>



<p><b>3. Project Completion Period</b></p> <p>Philippine State College of Aeronautics is expecting that the technical equipment will be delivered within <del>180 calendar days</del> upon receipt of Notice to Proceed (NTP). The project will be declared completed if and only if the said equipment is fully delivered including all related manuals and trainings.</p>	<p><b>3. Project Completion Period</b></p> <p>Philippine State College of Aeronautics is expecting that the technical equipment will be delivered within <b>eight (8) months</b> upon receipt of Notice to Proceed (NTP). The project will be declared completed if and only if the said equipment is fully delivered including all related manuals and trainings.</p>
---	--

**2. Section VI. Schedule of Requirements**

From...	To...
<del>180 calendar days</del> upon receipt of Notice to Proceed (NTP)	<b>Eight (8) months</b> upon receipt of Notice to Proceed (NTP)

**3. Technical Specification**

From...	To...
<b>TERMS OF REFERENCE</b>	<b>TERMS OF REFERENCE</b>
<p><b>II. NAME OF PROJECT</b></p> <p>This project will be known as <b>SUPPLY AND DELIVERY OF TECHNICAL EQUIPMENT AND SCIENTIFIC EQUIPMENT (GAS TURBINE ENGINE – ASSEMBLY/DISASSEMBLY) FOR PHILIPPINE STATE COLLEGE OF AERONAUTICS –INSTITUTE OF ENGINEERING AND TECHNOLOGY.</b></p>	<p><b>II. NAME OF PROJECT</b></p> <p>This project will be known as <b>SUPPLY AND DELIVERY OF TECHNICAL EQUIPMENT AND SCIENTIFIC EQUIPMENT (<u>BRANDNEW</u> GAS TURBINE ENGINE – ASSEMBLY/DISASSEMBLY) FOR PHILIPPINE STATE COLLEGE OF AERONAUTICS –INSTITUTE OF ENGINEERING AND TECHNOLOGY.</b></p>
<p><b>B. Project Details and other Requirements</b></p> <p><b>1. Other Project Requirements</b></p> <p>The project will cover the supply and delivery of the one mock-up engine and must be completed within the project duration requirement. The full delivery shall include:</p> <ol style="list-style-type: none"> <li>a. Training for not less than forty faculty members</li> <li>b. Engine related documents such as but not limited to:             <ol style="list-style-type: none"> <li>4. Illustrated Parts Catalogue</li> <li>5. Engine Maintenance Manual</li> <li>6. Engine Training Manual</li> </ol> </li> <li>c. Preferably with tools associated to the assembly and disassembly of the delivered engine.</li> <li>d. Computer-based training related to the delivered engine</li> </ol>	<p><b>B. Project Details and other Requirements</b></p> <p><b>1. Other Project Requirements</b></p> <p>The project will cover the supply and delivery of the one mock-up engine and must be completed within the project duration requirement. The full delivery shall include:</p> <ol style="list-style-type: none"> <li>a. Training for not less than forty faculty members</li> <li>b. Engine related documents such as but not limited to:             <ol style="list-style-type: none"> <li>4. Illustrated Parts Catalogue</li> <li>5. Engine Maintenance Manual</li> <li>6. Engine Training Manual</li> </ol> </li> <li>c. Preferably with tools associated to the assembly and disassembly of the delivered engine.</li> <li>d. <b>Preferably</b> with computer-based training related to the delivered engine</li> </ol>



**3. Project Completion Period**

Philippine State College of Aeronautics is expecting that the technical equipment will be delivered within ~~180 calendar days~~ upon receipt of Notice to Proceed (NTP). The project will be declared completed if and only if the said equipment is fully delivered including all related manuals and trainings.

**3. Project Completion Period**

Philippine State College of Aeronautics is expecting that the technical equipment will be delivered within **eight (8) months** upon receipt of Notice to Proceed (NTP). The project will be declared completed if and only if the said equipment is fully delivered including all related manuals and trainings.

**4. Other Discussion**

The BAC secretariat read and discussed the contents of the bidding documents. Bidders are made to understand the different documents they need to submit as discussed in the provided checklist. Bidders are reminded to sign all pages of the duplicate copies and requested to bring one flashdrive containing the e-copies of their submitted eligibility, technical and financial requirements. The BAC secretariat added that Section VI (Schedule of Requirements) and Section VII. (Technical Specifications) of the Bidding Documents must be signed by the bidder's authorized representative and both must be included in the first envelope during the bid submission. Proper sealing and marking were also discussed. The BAC secretariat reiterated the exclusion of the copy of Official Receipt for the purchase of bidding documents and the copy of issued bid bulletin/s in the list documents to be submitted by the bidders. The BAC secretariat also added that in case the bidders has JVA, bidders are reminded that both parties of the JVA must submit all the required eligibility documents.

This Supplemental Bid Bulletin No. 1 shall form part of the Bid Documents. Any provision in the Bid Documents inconsistent herewith is hereby amended, modified, and superseded accordingly.

For the information and guidance of all concerned.

Issued this 31<sup>st</sup> day of October, 2023 in the City of Pasay.

**(Sgd.) MR. DARBY P. ESPERANZATE**  
**Chairman, Bids & Awards Committee**