



Republic of the Philippines
Philippine State College of Aeronautics
Bids and Awards Committee

**Rebidding of the Supply, Delivery and Installation of Solar Panels
for Buildings A and B**

CONTRACT AGREEMENT

THIS AGREEMENT, made this AUG 29 day of August, 2025 between the **PHILIPPINE STATE COLLEGE OF AERONAUTICS**, Picco Garden, Villamor, Pasay City (hereinafter called the "Entity") and **MACSPOWER CONSTRUCTION SUPPLY AND SERVICES CORPORATION**, 848 Purok 3, Malamig, Bustos, Bulacan (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **Rebidding of the Supply, Delivery and Installation of Solar Panels for Buildings A and B / PB2025 – Infra - 11** (hereinafter called "the Works") and the Entity has accepted the Bid for **Eighteen Million Seven Hundred Twenty-Five Thousand Pesos (PhP 18,725,000.00)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;



www.philsca.edu.ph; (insert email address here)
Picco Garden, Villamor, Pasay City

Rebidding of the Supply, Delivery and Installation of Solar Panels
for Buildings A and B

- d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of Eighteen Million Seven Hundred Twenty-Five Thousand Pesos (Php 18,725,000.00) or such other sums as may be ascertained, Macspower Construction Supply and Services Corporation agrees to deliver and execute the contract in accordance with his/her/its Bid.
4. The Philippine State College of Aeronautics, agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
5. The Macspower Construction Supply and Services Corporation must pay PhilSCA liquidated damages, not by way of penalty, an amount equal to one-tenth (1/10) of one percent (1%) of the cost of the delayed goods or services scheduled for delivery or performance for every day of delay. The liquidated damages will be imposed until such goods or services are finally delivered or performed and accepted by PhilSCA.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PHILIPPINE STATE COLLEGE OF AERONAUTICS
by:


PROF. MARWIN M. DELA CRUZ, Ph.D.
SUC President I

Date: _____

MACSPOWER CONSTRUCTION SUPPLY
AND SERVICES CORPORATION by:


ENGR. MARK ALLEN C. PEREZ
Chairman & CEO

Date: _____

WITNESSES:


MR. NOEL E. LAGUI
BAC Secretariat


MS. VANESSA APOSTOL
Marketing Head

Funds Available:


MR. LUCIO S. MATA, JR., CPA
College Account



www.philsc.edu.ph; (Insert email address here)
Piccio Garden, Villamor, Pasay City

Rebidding of the Supply, Delivery and Installation of Solar Panels
for Buildings A and B

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES

_____) S.S.
_____)
Municipality of Bustos,
Province of Bulacan

BEFORE ME, a Notary Public for and in _____, Municipality of Bustos,
Province of Bulacan this _____ day of
AUG 29 2025, personally appeared.

Name	Gov't issued Identification	Issued at / Date
PROF. MARWIN M DELA CRUZ, Ph. D.	PSCAB-SUCPRES1-2-1998	Pasay City / 09/26/2017
ENGR. MARK ALLEN C. PEREZ		

Known to me and known to be the same persons who executed the foregoing document and acknowledged to me that same is their free and voluntary act and deed and that of the corporation being represented. The foregoing instrument is an AGREEMENT consisting of three (3) pages (exclusive attachments), including this page on which this acknowledgement is written and signed by the parties hereto and their instruments witnesses on the lefthand margin of each and every page hereof.

WITNESS MY HAND AND SEAL on the date and place first above written.

Doc. No. 467
Page No. 05
Book No. 3
Series of 2025

ATTY REGINA MAE PARUNGAO
Notary Public
For and in the Province of Bulacan
Commissioned until December 31, 2025
Notarial Commission No. PNC-37-2024
Roll of Attorney No. 89526
IBP No. 500447 on Jan. 07, 2025 at Manila III Chapter
PTR No. 4973431 on February 10, 2025
at the Municipality of Bustos, Province of Bulacan
MCLE Compliance No. VII-0032892
CL Hilario St. Brgy. Poblacion, Bustos, Bulacan



www.philsca.edu.ph; (Insert email address here)
Piccio Garden, Villamor, Pasay City